

# RFP #159-0910: Addendum #2

Polk County, IA. – Tax & Real Estate System

Release Date: 10/15/09



## ATTENTION VENDORS – QUESTION & ANSWER PERIOD EXTENDED

The following timeline modifications have been made to the Schedule of Events section 1.5 of the Polk County RFP #159-0910. Please adjust your calendars appropriately. – Thank you.

**1. QUESTION may be submitted until THURSDAY, OCTOBER 22<sup>nd</sup> (4:30PM)**

**2. ANSWERS will be posted no later than THURSDAY, OCTOBER 29<sup>TH</sup>**

Questions may be emailed (in word, excel or pdf format) to the following Polk County RFP Contact: Cliff Wobken at [cliff.wobken@polkcountyia.gov](mailto:cliff.wobken@polkcountyia.gov) (Phone: 515-286-3239)

**REMINDER:** All RFP information, documents and addendums are located at either of the following 2 websites: [www.PolkCountyIowa.gov](http://www.PolkCountyIowa.gov) and/or [www.FindRFP.com](http://www.FindRFP.com) - Please monitor for future addendums.

## 1.5 SCHEDULE OF EVENTS

The following dates are set forth for informational and planning purposes; however, the County reserves the right to change and/or modify the dates as needed.

RFP Schedule	
RFP Release Date	September 30 <sup>th</sup>
Last day for Questions Due ( <b>ORIGINAL DATE</b> )	October 12 <sup>th</sup>
Pre-Proposal Conference	October 14 <sup>th</sup>
Release Addendum – Answers to Questions ( <b>ORIGINAL DATE</b> )	October 21 <sup>st</sup>
<b>Last day QUESTIONS due (REVISED DATE)</b>	<b>October 22<sup>nd</sup> (4:30pm)</b>
<b>Release Addendum – Answers to Ques. (REVISED DATE)</b>	<b>October 29<sup>TH</sup></b>
Technical Proposals Due (without pricing)	November 24 <sup>th</sup> (2:00pm)
Release Addendum – Demonstration Script & Instructions	December 1 <sup>st</sup>
Pricing Proposals Due	December 8 <sup>th</sup> (2:00pm)
Down Select #1 / Announce to proposing firms	December 15 <sup>th</sup>
Oral Presentations and Demonstrations	January 4 <sup>th</sup> - 8 <sup>th</sup>
Down Select #2 / Announce to proposing firms	January 27 <sup>th</sup>
BAFO and Contract Negotiations	TBD
County Approval	TBD
Contract Initiation	TBD